NOTIFICATION OF ADDENDUM

ADDENDUM NO. 2
DATED 3/04/2011

Control 6214-68-001
Project RMC - 621468001
Highway  1H0045

County DALLAS

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPGCSAL ADDENDUMS
PRQJECT: RMC - 621468001 CONTRCL: 6214-68-001
COUNTY:  DALLAS
LETTI NG 03/08/2011
REFERENCE NO 0304
PROPCSAL ADDENDUMS
_  PROPCSAL COVER
X BID INSERTS (SH. NO.: 7-16
X CGENERAL NOTES (SH. NO.: SHEET 4l

SPEC LI ST (SH. NO.:
SPECI AL PROVI SI ONS:
ADDED:

DELETED:

SPECI AL SPECI FI CATI ONS:
ADDED:

DELETED:
OTHER:

DESCRI PTI ON OF ABOVE CHANGES
(1 NCLUDI NG PLANS SHEET CHANGES)

QUANTI TY CHANGE FOR BID | TEM 738-2002.
ADDED NOTE UNDER | TEM 712 SHEET 41 OF THE GENERAL NOTES.

REVI SED PLAN SHEETS: 3B & 9.




PROJECT RMC - 621468001

COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
104 {2010 REMOVING CONC (RIPRAP) cY 200.000 1
DOLLARS
and CENTS
104 |2022 REMOVING CONC (CURB AND GUTTER) LF 800.000 2
DOLLARS
and CENTS
105 |2011 REMOVING STAB BASE AND ASPH PAV (2- | SY 50.000 3
6")
DOLLARS
and CENTS
132 (2001 EMBANKMENT (FINAL)(ORD COMP)(TY A) | CY 400.000 4
DOLLARS
and CENTS
134 (2001 BACKFILL (TY A) STA 150.000 5
DOLLARS
and CENTS
150 {2002 BLADING HR 50.000 6
DOLLARS
and CENTS
156 {2001 BULLDOZER WORK HR 350.000 7
DOLLARS
and CENTS
162 {2002 BLOCK SODDING sY 600.000 8
DOLLARS
and CENTS
168 (2001 VEGETATIVE WATERING MG 30.000 9
DOLLARS
and CENTS
340 |2011 |003 |D-GRHMA(METH) TY-B PG64-22 TON 5,000.000 10
DOLLARS
and CENTS
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PROJECT RMC - 621468001

COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
340 [2050 |003 |D-GRHMA(METH) TY-C PG70-22 TON |  15,200.000 11
DOLLARS
and CENTS
351 |2008 FLEXIBLE PAVEMENT STRUCTURE % 3,000.000 12
REPAIR(12")
DOLLARS
and CENTS
354 |2023 PLANE ASPH CONC PAV(0" TO 4") Y% 3,500.000 13
DOLLARS
and CENTS
361 |2001 |001 |FULL-DEPTH REPAIR CRCP (8") % 4,200.000 14
DOLLARS
and CENTS
361 |2003 |001 |FULL-DEPTH REPAIR CRCP (10" Y% 6,500.000 15
DOLLARS
and CENTS
361 |2004 |001 |FULL-DEPTH REPAIR CRCP (11") Y% 550.000 16
DOLLARS
and CENTS
361 |2006 |001 |FULL-DEPTH REPAIR CRCP (13") % 2,500.000 17
DOLLARS
and CENTS
361 |2019 |001 |FULL-DEPTH REPAIR CPJR (8") % 100.000 18
DOLLARS
and CENTS
361 |2021 (001 |FULL-DEPTH REPAIR CPJR (10") Y% 800.000 19
DOLLARS
and CENTS
361 [2022 |001 |FULL-DEPTH REPAIR CPJR (11") % 50.000 20
DOLLARS
and CENTS
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PROJECT RMC - 621468001

COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
361 |2025 |001 |FULL-DEPTH REPAIR CPJR (13") Y% 75.000 21
DOLLARS
and CENTS
401 |2001 FLOWABLE BACKFILL cY 90.000 22
DOLLARS
and CENTS
429 |2007 |008 |CNC STR REP(HORIZONTAL) SF 250.000 23
DOLLARS
and CENTS
429 |2008 |008 |CNC STRREP (VERTICAL OR OVERHEAD) SF 11,400.000 24
DOLLARS
and CENTS
429 [2009 |008 |CNC STRREP(BRDG DECK)(PARTIAL DEPTH)| SF 20,000.000 25
DOLLARS
and CENTS
429 [2010 [008 |CNC STR REP (BRDG DECK)(FULL DEPTH) SF 7,900.000 26
DOLLARS
and CENTS
429 [2011 |008 |CNC STR REP(REMOVE & REPLACE) cY 300.000 27
DOLLARS
and CENTS
432 |2066 RIPRAP (CONC)(CL B) cY 200.000 28
DOLLARS
and CENTS
480 |2001 CLEAN EXIST CULVS EA 100.000 29
DOLLARS
and CENTS
502 [2056 |051 |OFF-DUTY UNIFORM POLICE OFFICER HR 2,000.000 30
DOLLARS
and CENTS
529 [2001 CONC CURB (TY 1) LF 525.000 31
DOLLARS
and CENTS
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PROJECT RMC - 621468001
COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
529 |2002 CONC CURB (TY II) LF 3,050.000 32
DOLLARS
and CENTS
529 2004 CONC CURB & GUTTER (TY II) LF 50.000 33
DOLLARS
and CENTS
540 [2001 |023 |MTL W-BEAM GD FEN (TIM POST) LF 1,600.000 34
DOLLARS
and CENTS
540 |2005 [023 |TERMINAL ANCHOR SECTION EA 10.000 35
DOLLARS
and CENTS
540 [2011 |023 |MTL BEAM GD FEN TRANS (THRIE-BEAM) EA 20.000 36
DOLLARS
and CENTS
540 |2015 |023 |MTL W-BEAM GD FEN(TIM POST)RADIUS LF 500.000 37
RAIL
DOLLARS
and CENTS
540 [2016 [023 |MTL BM GD FN TRANS(THRIE)(RND TIM EA 3.000 38
POST)
DOLLARS
and CENTS
540 [2022 |023 |MTL W-BEAM GD FEN(STL POST)RADIUS LF 25.000 39
RAIL
DOLLARS
and CENTS
542 |2001 REMOVING METAL BEAM GUARD FENCE LF 600.000 40
DOLLARS
and CENTS
542 |2002 REMOVING TERMINAL ANCHOR SECTION EA 10.000 4
DOLLARS
and CENTS
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PROJECT RMC - 621468001
COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
544 (2004 [001 |GDRAIL END TRT(INST)(WOOD POST)(TY I) | EA 3.000 42
DOLLARS
and CENTS
544 [2006 [001 |GDRAIL END TRT(INST)(WOOD POST)(TY IIl)| EA 1.000 43
DOLLARS
and CENTS
544 (2010 [001 |GDRAIL END TRT(REMOV)(WOOD POST)(TY | EA 4,000 44
1)
DOLLARS
and CENTS
550 [2001 CHAIN LINK FENCE (INSTALL) (6') LF 11,000.000 45
DOLLARS
and CENTS
550 [2002 CHAIN LINK FENCE (REPAIR) (6') LF 6,500.000 46
DOLLARS
and CENTS
550 [2003 CHAIN LINK FENCE (REMOVE) LF 5,000.000 47
DOLLARS
and CENTS
550 |2004 GATE (INSTALL) (DOUBLE) (6' X 14') EA 7.000 48
DOLLARS
and CENTS
550 [2005 GATE (REPAIR) (DOUBLE) (6' X 14') EA 14.000 49
DOLLARS
and CENTS
550 [2012 CHAIN LINK FENCE (REPAIR) (4') LF 1,000.000 50
DOLLARS
and CENTS
556 |2011 PIPE UNDERDRAINS (TY 6)(4") LF 2,500.000 51
DOLLARS
and CENTS
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PROJECT RMC - 621468001
COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
658 2371 |009 |INSDEL ASCTR SUP(D-DW)SZ1(FLX)SRF(BI) | EA 5,000.000 52
DOLLARS
and CENTS
658 (2372 |009 |INSDEL PT CTR SUP(D-DW)SZ1(FLX)(BI) EA 6,500.000 53
DOLLARS
and CENTS
662 |2113 |001 |WK ZN PAV MRK SHT TERM (TAB) TY W EA 1,025.000 54
DOLLARS
and CENTS
662 |2114 |001 |WK ZN PAV MRK SHT TERM (TAB) TY Y EA 1,075.000 55
DOLLARS
and CENTS
700 |2001 POTHOLE REPAIR (STANDARD) % 4,000.000 56
DOLLARS
and CENTS
700 |2005 POTHOLE REPAIR (SAW-CUT) % 23,000.000 57
DOLLARS
and CENTS
700 |2009 EMERGENCY MOBILIZATION EA 8.000 58
DOLLARS
and CENTS
712 |2005 JT/CRCK SEAL (RUBBER-ASPHALT) LMI 220.000 59
DOLLARS
and CENTS
720 |2002 SPALLING REPAIR (POLYMERIC)(FLEXIBLE) | GAL 7,500.000 60
DOLLARS
and CENTS
730 |2003 |003 |SPOT MOWING AC 20.000 61
DOLLARS
and CENTS
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PROJECT RMC - 621468001

COUNTY DALLAS

PROPOSAL SHEET

TxXDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
735 2002 DEBRIS REMOVAL (CNTR MEDIANS/MAIN- | MI 24,243.440 62
LANES)
DOLLARS
and CENTS
735 |2004 DEBRIS REMOVAL (FRONTAGE ROADS) Ml 1,663.800 63
DOLLARS
and CENTS
735 2006 DEBRIS REMOVAL (ENTRANCE/EXIT M 1,550.400 64
RAMPS)
DOLLARS
and CENTS
735 2007 DEBRIS REMOVAL (SPOT DEBRIS) M 170.000 65
DOLLARS
and CENTS
738 2002 CLEANING/SWEEPING (CENTER MEDIAN) M 3,347.640 66
DOLLARS
and CENTS
738 2004 CLEANING/SWEEPING (OUTSIDE MAIN M 3,685.800 67
LANE)
DOLLARS
and CENTS
738 |2006 CLEANING/SWEEPING (FRONTAGE ROAD) M 2,332.200 68
DOLLARS
and CENTS
738 2008 CLEANING/SWEEPING (ENTRANCE/EXIT M 2,031.600 69
RAMP)
DOLLARS
and CENTS
738 2009 CLEANING/SWEEPING (AGGREGATE M 1,608.000 70
REMOVAL)
DOLLARS
and CENTS
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PROJECT RMC - 621468001
COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
738 (2010 CLEANING/SWEEPING (SPOT) Ml 40.000 71
DOLLARS
and CENTS
738 |2011 CLEANING/SWEEPING (HANDWORK) % 15,000.000 72
DOLLARS
and CENTS
740 [2001 |001 |GRAFFITI REMOVAL (BLAST CLEANING) SF 400.000 73
DOLLARS
and CENTS
740 [2002 |001 |GRAFFITI REMOVAL (PAINTING) SF 20,000.000 74
DOLLARS
and CENTS
740 [2003 [001 |GRAFFITI REMOVAL (CHEMICAL CLEAN- SF 2,000.000 75
ING)
DOLLARS
and CENTS
760 [2001 DITCH CLEANING AND RESHAPING (FOOT) | LF 5,000.000 76
DOLLARS
and CENTS
764 |2001 DRAIN INLET CLEANING EA 2,250.000 77
DOLLARS
and CENTS
764 |2004 DOWNSPOUT CLEANING EA 150.000 78
DOLLARS
and CENTS
764 |2017 STORM SEWER CLEAN(BOX CULV)(24-<48 LF 250.000 79
SF)
DOLLARS
and CENTS
764 [2020 SLOTTED DRAIN CLEANING LF 5,000.000 80
DOLLARS
and CENTS

8-16




PROJECT RMC - 621468001
COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
764 2023 STORM SEWER CLEAN (PIPE)(18" ORLESS) | LF 975.000 81
DOLLARS
and CENTS
764 2024 STORM SEWER CLEAN (PIPE)(19" TO 30") LF 300.000 82
DOLLARS
and CENTS
764 |2025 STORM SEWER CLEAN (PIPE)(31" TO 42") LF 300.000 83
DOLLARS
and CENTS
764 2026 STORM SEWER CLEAN (PIPE)(43" TO 48") LF 200.000 84
DOLLARS
and CENTS
770 2001 |049 |REPAIRRAIL ELEMENT (W-BEAM) LF 31,000.000 85
DOLLARS
and CENTS
770 2002 |049 |REPAIR RAIL ELEMENT (THRIE-BEAM) LF 25.000 86
DOLLARS
and CENTS
770 |2003 |049 |REPRAIL ELMNT(THRIE-BM TRANSTOW- | LF 25.000 87
BM)
DOLLARS
and CENTS
770 |2006 |049 |REALIGN POSTS EA 4,200.000 88
DOLLARS
and CENTS
770 |2007 |049 |REPAIR OF TERMINAL ANCHORS POSTS EA 10.000 89
DOLLARS
and CENTS
770 |2008 |049 |REPLACE TERMINAL ANCHOR POSTS EA 10.000 9
DOLLARS
and CENTS
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PROJECT RMC - 621468001
COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
770 |2009 |049 |REMOVE GDRAIL END TRT/REPL WITH SGT | EA 20.000 o1
DOLLARS
and CENTS
770 |2010 |049 |REPL SINGLE GDRAIL TERM IMPACT HEAD | EA 70.000 92
DOLLARS
and CENTS
770 |2011 |049 |REPLACE SINGLE GDRAIL TERMINAL RAIL | LF 13,500.000 93
DOLLARS
and CENTS
770 |2012 |049 |REPLACE SINGLE GDRAIL TERMINAL POST | EA 1,300.000 94
DOLLARS
and CENTS
770 |2013 |049 |REPLACE STL BLOCKOUTSW/WOOD EA 35.000 95
BLOCKOUTS
DOLLARS
and CENTS
770 |2014 |049 |REPAIR STEEL POST WITH BASE PLATE EA 20.000 9%
DOLLARS
and CENTS
770 2018 |049 |REM/REPL TIMBER POST W/O CONC FND EA 655.000 97
DOLLARS
and CENTS
770 |2019 |049 |REM/REPL STEEL POST W/O CONC FND EA 180.000 98
DOLLARS
and CENTS
770 |2020 |049 |REM/REPL TIMBER POST W/CONC FND EA 20.000 99
DOLLARS
and CENTS
770 |2021 |049 |REM/REPL STEEL POST W/CONC FND EA 15.000 100
DOLLARS
and CENTS
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PROJECT RMC - 621468001

COUNTY DALLAS

PROPOSAL SHEET

TxXDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
770 |2022 |049 |REM & RESET SGT IMPACT HEAD EA 275.000 101
DOLLARS
and CENTS
770 |2023 |049 |REPLACE SGT OBJECT MARKER EA 12.000 102
DOLLARS
and CENTS
770 |2024 |049 |REPLACE SGT CABLE ANCHOR EA 80.000 103
DOLLARS
and CENTS
770 |2025 |049 |REPLACE SGT CABLE ASSEMBLY EA 100.000 104
DOLLARS
and CENTS
770 |2026 |049 |REPLACE SGT STRUT EA 15.000 105
DOLLARS
and CENTS
772 |2001 POST AND CABLE FENCE(REMOVAL) LF 750.000 106
DOLLARS
and CENTS
772 |2002 POST AND CABLE FENCE(REMV CONC EA 3.000 107
ANCHOR)
DOLLARS
and CENTS
772 |2003 POST AND CABLE FENCE(NEW INSTALLA- LF 1,050.000 108
TION)
DOLLARS
and CENTS
772 2004 POST AND CABLE FENCE(NEW CONC EA 14.000 109
ANCHOR)
DOLLARS
and CENTS
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PROJECT RMC - 621468001

COUNTY DALLAS

PROPOSAL SHEET

TxXDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
772 2005 POST AND CABLE FENCE(REMV/REPL EA 230.000 110
POSTS)
DOLLARS
and CENTS
772 2006 POST AND CABLE FENCE(RMV/REPL CNC EA 30.000 1m
ANCH)
DOLLARS
and CENTS
772 |2007 POST AND CABLE FENCE(REMV/REPL LF 20,000.000 112
CABLE)
DOLLARS
and CENTS
774 2001 REMOVE AND REPLACE (TRACC) EA 14.000 113
DOLLARS
and CENTS
774 2001 |002 |REMOVE AND REPLACE (TRACC) EA 14.000 114
DOLLARS
and CENTS
774 2002 REMOVE AND REPLACE (WIDE TRACC) EA 22.000 115
DOLLARS
and CENTS
774 2002 |002 |REMOVE AND REPLACE (WIDE TRACC) EA 5.000 116
DOLLARS
and CENTS
774 2003 REMOVE AND REPLACE (NARROW REACT | EA 7.000 117
350)
DOLLARS
and CENTS
774 2003 |002 |REMOVE AND REPLACE (NARROW REACT | EA 5.000 118
350)
DOLLARS
and CENTS
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PROJECT RMC - 621468001

COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
774 2004 REMOVE AND REPLACE (WIDE REACT 350) | EA 1.000 119
DOLLARS
and CENTS
774 2005 RMV/REPL (VIA-SAND FILL PLASTIC BAR- EA 52.000 120
RELS)
DOLLARS
and CENTS
774 2006 REPAIR (TRACC) EA 50.000 121
DOLLARS
and CENTS
774 2008 REPAIR (WIDE TRACC) EA 51.000 122
DOLLARS
and CENTS
774 2010 REPAIR (REACT) EA 30.000 123
DOLLARS
and CENTS
774 2011 REPAIR (CATCB-FRNT SECT) EA 1.000 124
DOLLARS
and CENTS
774 2012 REPAIR (CATCB-REAR SECT) EA 1.000 125
DOLLARS
and CENTS
774 2014 |002 |REMOVE AND REPLACE (NARROW QUAD) EA 5.000 126
DOLLARS
and CENTS
774 2023 REPAIR REACT(N)(MISC HARDWARE) EA 25.000 127
DOLLARS
and CENTS
774 2027 REPAIR REACT(N)(CYLINDERS) EA 50.000 128
DOLLARS
and CENTS
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PROJECT RMC - 621468001

COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
774 |2028 REPAIR (QUAD)(N)(BAY) EA 22.000 129
DOLLARS
and CENTS
774 2029 REPAIR (QUAD)(W)(BAY) EA 115.000 130
DOLLARS
and CENTS
774 |2036 REPAIR REACT (W)(MISC) (HARDWARE) EA 50.000 131
DOLLARS
and CENTS
774 |2038 REMOVE AND REPLACE (FASTRACC) EA 2.000 132
DOLLARS
and CENTS
774 |2038 |002 |REMOVE AND REPLACE (FASTRACC) EA 29.000 133
DOLLARS
and CENTS
774 |2039 REPAIR (QUAD-ELITE) NARROW (BAY) EA 10.000 134
DOLLARS
and CENTS
774 2040 REPAIR (QUAD-ELITE) WIDE (BAY) EA 165.000 135
DOLLARS
and CENTS
774 (2043 REPAIR (QUADGUARD-ELITE) (CYLINDER) EA 5.000 136
DOLLARS
and CENTS
774 |2050 |002 |REMOVE AND REPLACE (SHORTRACC) EA 6.000 137
DOLLARS
and CENTS
776 |2002 REP(CONC PARAPET W/STL POST/RAIL- LF 425.000 138
T4(S))
DOLLARS
and CENTS
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PROJECT RMC - 621468001
COUNTY DALLAS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
3043 |2001 |001 |RAISING & UNDERSEALING CONCRETE LB 98,714.000 139
SLABS
DOLLARS
and CENTS
7126 |2006 REML & DISPL DRIFTWOOD & DEBRIS cY 200.000 140
DOLLARS
and CENTS
7173 |2001 CLEANING GUARDRAIL LF 40,000.000 141
DOLLARS
and CENTS
7173 |2002 CLEANING ATTENUATOR LF 250.000 142
DOLLARS
and CENTS
7173 |2003 CLEANING DRAINAGE FLUME LF 10,000.000 143
DOLLARS
and CENTS
7224|2001 REPLACE POSTS (TL-3) EA 1,200.000 144
DOLLARS
and CENTS
7224|2002 REPLACE POSTS (TL-4) EA 75.000 145
DOLLARS
and CENTS
7224|2003 CABLE SPLICE/ TURNBUCKLE (TL-3) EA 10.000 146
DOLLARS
and CENTS
7224|2004 CABLE SPLICE/ TURNBUCKLE (TL-4) EA 10.000 147
DOLLARS
and CENTS
7224|2005 REPAIR CONCRETE FOUNDATION (TL-3) EA 75.000 148
DOLLARS
and CENTS
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PROJECT RMC - 621468001
COUNTY DALLAS

PROPOSAL SHEET

TxXDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
7224|2006 REPAIR CONCRETE FOUNDATION (TL-4) EA 15.000 149
DOLLARS
and CENTS
7224|2007 REPR OR REPLC CABLE BARR TERM SEC(TL-| EA 25.000 150
3)
DOLLARS
and CENTS
7224 2008 REPR OR REPLC CABLE BARR TERM SEC(TL-| EA 15.000 151
4)
DOLLARS
and CENTS
7224|2009 REPLACE CABLE (TL-3) LF 1,500.000 152
DOLLARS
and CENTS
7224|2010 REPLACE CABLE (TL-4) LF 1,500.000 153
DOLLARS
and CENTS
7487 |2001 FIBER REINFORCED CONC PATCHING MTRL | LB | 425,000.000 154
DOLLARS
and CENTS
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Project Number: RMC-621468001 Sheet 4A
County: Dallas Control: 6214-68-001

Highway: TH0045

GENERAL NOTES:

General:

This project consists of performing “General Routine Maintenance” on various roadways in the
East Dallas County Maintenance Section.

Coordinate work through:

Hal T. Stanford, P.E.
4777 E. Hwy 80
Mesquite, Texas 75150
214-319-6493

Attention is directed to the possible presence of underground utilities owned by the Texas
Department of Transportation (irrigation, signal, illumination and surveillance, communication,
and control) on the right of way. Call the Department for locates at 214-320-6682 and 214-320-
6205 48 hr. in advance of excavation.

Contact the appropriate department of the local, city, or town a minimum of 48 hr. in advance of
excavation.

If overhead or underground power lines need to be de-energized, contact the electrical service
provider to perform this work. Cost associated with de-energizing the power lines or other
protective measures required are at no expense to the Department.

If working near power lines, comply with the appropriate sections of Texas State Law and
Federal Regulations relating to the type of work involved.

No office sites, stockpile sites, employee parking, or storage of any equipment and materials will
be allowed on Department right of way. Secure separate sites off Department right of way for
the above activities.

All work on traveled roadways surfaces will be generally performed at night.

All work requiring lane closure on a controlled access facility will be done between 9 P.M. to 6
AM.

Provide primary e-mail address for receipt of work orders, daily work requests, and
correspondence throughout the term of this contract. Confirm receipt of all correspondence
within 24 hr.

General Notes Sheet 4A




Project Number: RMC-621468001 Sheet 4B
County: Dallas Control: 6214-68-001

Highway: TH0045

Provide and maintain a 24 hr. emergency contact personnel and phone numbers.

Liquidated damages will be assessed if contractor fails to begin work within specified response
times. The dollar amount specified in Special Provision “Schedule of Liquidated Damages”
(000-1493) will be deducted for failure to meet the required response times on various items and
will continue to be deducted each day until repair or maintenance work begins.

Item 2 — Instruction to Bidders:

This project includes plan sheets that are not part of the bid proposal.

Order plans from any Reproduction Company listed at:
http://www.txdot.gov/business/contractors_consultants/repro_companies.htm
View or download plans at:

http://www.txdot.gov/business/plansonline/plansonline.htm

Item 8 — Prosecution and Progress:

Working days will be charged in accordance with Section 8.3.A.5., “Calendar Day”.

The Lane Closure Assessment Fee is shown on the following table. The fee applies to the
Contractor for closures or obstructions that overlap into restricted hour traffic for each hour or
portion thereof, per lane, regardless of the length of the lane closure or obstruction. For
Restricted Hours subject to Lane Assessment Fee, refer to Item 502 “Barricades, Signs, and
Traffic Handling”.

Table 1
Lane Closure Assessment Fee Table
Roadway Amount Per Lane
Per Hour

BI 45] $50

IH 20 $2,000
IH 30 $3,500
IH 345 $4,000

General Notes Sheet 4B




Project Number: RMC-621468001

County: Dallas

Highway: TH0045

Sheet 4C

Control: 6214-68-001

[H 45 $1,500
IH 635 $4,500
LP 12 $500
SH 190 $500
SH 289 $1,000
SH 342 $200
SH 310 $200
SH 352 $400
SH 66 $500
SH 78 $500
SS 244 $500
SS 366 $3,500
US 175 $1,000
US 75 $7,000
US 80 $1,500

Item 134 — Backfilling Pavement Edges:

Start backfilling pavement edges as soon as possible after the surface source is started.

Furnish Backfill material Type A as directed.

Type A backfill will be a granular material that is free from vegetation or other objectionable
material and meets the requirements of Table 2.

Table 2

Testing Requirements

Specification
Property Test Method Limit
Liquid limit Tex-104-E <45
Plasticity index (PI) Tex-106-E <15
Bar linear shrinkage Tex-107-E >2

The Linear Shrinkage test only needs to be performed as indicated in Tex-104-E.
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Backfill and compact the pavement edges to produce a smooth surface adjacent to the pavement
with no vertical edges.

Item 162 — Sodding for Erosion Control:

Contractor will use an approved staking method for Block Sod that is to be placed on slopes
greater than 4:1.

Item 340 — Dense-Graded Hot-Mix Asphalt (Method):

Contractor required to restore pavement crown, the surface course will be D-GR HMA Type C.
Overlay will be placed at locations covering both lanes. The minimum approved overlay depth
will be 2-1/2 in.

Asphalt edges will be beveled to eliminate pavement drop offs.

Performance Grade binders will be 70-22 for surface material as directed.

An approved anti-stripping agent will be required.

All mixing, placing, and compacting will be completed during night time hours only. Unless
otherwise approved, dumping of the asphalt mixture in a windrow and then placing the mixture
in the finishing machine will not be permitted.

Storing the completed mix on the ground will not be permitted at the mixing plant of the job site.

Any mix that comes in contact with the earth or other objectionable foreign matter will be
rejected.

Item 351 — Flexible Pavement Structure Repair:

Base Courses will be Type B PG 64-22.
Maximum lift thickness for base repair will not exceed 4 in.

Department may provide preapproved mix design upon Contractor’s request. If preapproved list
is not available submit mix design for approval.

Item 354 — Planing and Texturing Pavement:
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Department will retain ownership of all removed milled material which will be stockpiled as
directed in Dallas County.

Item 361 — Full-Depth Repair of Concrete Pavement:

Once work begins, it will be continuously prosecuted on a nightly basis to completion in the
allotted lane closure time.

Remove and replace loose sub-base material with concrete.

Class HES will meet a minimum compressive strength requirement of 1,800 psi within the time
frame allowed for lane closure and opening to traffic.

Furnish mix designs.

For joint pavement, provide dowel support assemblies in concrete pavement constructed of No.
1/0 (0.306 in. diameter) wire in the main vertical members. Rigidly support the dowels in
parallel positions and weld them on one end to the support frame. Provide weld attachments

alternately on opposite ends of successive dowels. The support assembly is subject to approval.

Provide grooved joints at 10 ft. intervals and 3/4 in. expansion joint material for doweled curb at
the same locations as on the existing pavement.

For joint pavement, provide tiebars in longitudinal joints but do not place them within 15 in. of
transverse joints.

The use of ready mix concrete will be permitted.

For full depth repair, the amount of pavement removed will be only that amount which can be
replaced during the daily allowable work schedule.

Tine texturing will be required unless otherwise directed.

Prior to the installation of tiebars, the hole will be thoroughly cleaned of all loose materials and
blown clean with compressed air. An injection nozzle will be used to apply the epoxy the full
length of the embedment depth to minimize all voids within the hole.

Provide chairs for multiple piece tiebars, threaded connectors, or other adequate devices, used in

concrete paving, or tie them to the pavement reinforcing steel. Instead of multiple piece tiebars,
drill holes into the pavement and grout straight tiebars in place with epoxy. Contractor will not
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be allowed to use impact drills for drilling holes for tiebars. A rotary, core type, bit is required to

prevent damage to pavement that will remain in place. Do not bend the tiebars or insert them
into plastic concrete without the approval of the Engineer.

Item 429 — Concrete Structure Repair:

This item includes, but is not limited to the repair of damaged inlets, concrete curbs and gutters,
bridge wingwalls, bridge columns, bridge caps, sound barriers, head walls, and coping by
removing and replacing damaged concrete and steel.

Type A-1 partial depth will be a minimum of 4 in.

Item 502 — Barricades, Signs, and Traffic Handling:

Provide traffic control in compliance with the latest edition of the “Texas Manual on Uniform
Traffic Control Devices” (TMUTCD), the “Traffic Control Standard Sheets” (TCSS), and as
directed.

Provide proposed lane closure information to the Engineer by 1 P.M. on the day prior to the
proposed closures. Furnish information for Monday closures or closures following a national or
state holiday on the last office workday prior to the closures. Do not close lanes if the above
reporting requirements have not been met.

Do not reduce the existing number of lanes open to traffic except as shown on the following time
schedule:

Table 3
One/Two or More Lane Closures
Day Daytime Closure Nighttime Restricted Hours Subject to Lane
Hours Closure Hours Assessment Fee
Monday
Through Emergency only | 9 P.M. to 6 A.M. 6 A.M. to 9 P.M.
Friday

The above times are approved for the traffic control conditions listed. The
Department may approve other closure times if traffic conditions are warranted.
The Department may reduce the above times for special events.
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Erect barricades and signs in locations not obstructing the traveling public’s view of the normal
roadway signing or necessary sight distance.

Maximum length of lane closure will be 2 mi.

Submit a work plan before work commences, showing proposed traffic control measures, a
schedule of work and other details, 3 days prior to the work. Exceptions will be made only for
emergency work.

Traffic Control Plans, Lane Closures locations, and lengths will be as approved by the Engineer.

Traffic Control Plans with lane closure causing backups of 20 minutes or greater will be
modified by the Engineer.

Equipment and materials will not be left within 30 ft. of the travel lane during non-working
hours.

Shadow vehicles equipped with a Department approved Truck Mounted Attenuator (TMA) will
be required as shown on Traffic Control Plan (TCP) standards (1-series) and (2-series).

When moving unlicensed equipment on or across any pavement or public highways, protect the
pavement from all damage using an acceptable method.

Portable Changeable Message Signs (PCMS) will be furnished by the Department, as directed.

Cover work zone signs when work related to the signs is not in progress, or when any hazard
related to the signs no longer exist.

Item 529 — Concrete Curb, Gutter, and Combined Curb and Gutter:

Payment will be for the removal of the existing damaged curb, installation of the doweled curb,
repair to all damaged areas 3 ft. behind the curb, and all other incidentals necessary to complete
the work. The damaged areas up to 1 ft. behind the curb will be repaired with similar materials.

Provide grooved joints at 10 ft. intervals and 3/4 in. expansion joint material for curb at the same
locations as on the existing pavement joints.

Curb and Gutter transitions will be paid for by the foot at the unit price for the corresponding
curb or curb and gutter section.

Saw joints at the same location as on the existing pavement.
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Item 540 — Metal Beam Guard Fence:

This bid item is to be used at locations where metal beam guard fence did not previously exist.

New metal beam guard fence at repaired or replaced locations will be paid for under Item 770
“Guard Fence Repair”.

Item 542 — Removing Metal Beam Guard Fence:

This bid item is to be used at locations where the metal beam guard fence is removed but not
replaced as directed.

Removal of metal beam guard fence to be repaired or replaced will be paid for under Item 770
“Guard Fence Repair”.

Item 544 — Guardrail End Treatments:

This bid item is to be used at locations where guardrail end treatments did not previously exist.

New guardrail end treatments at repaired or replaced locations will be paid for under Item 770
“Guard Fence Repair”.

Item 550 — Chain Link Fence:

Begin physical repair within 72 hr. of each notification.

Salvaged or reused material will be determined by the Department. All other damaged or
otherwise unsuitable material will become the property of the Contractor.

Dispose of debris and unsalvageable components in accordance with federal, state, and local
regulations.

It is the Contractor’s responsibility to investigate existing site conditions and to determine the
appropriate equipment to be used in excavating post foundation.

Item 658 — Delineator and Object Marker Assemblies:
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***NOTE*** The Department will utilize the current contract until funds are expended.
Work under this item will be on US 75 from IH635 to McDermott Drive in Collin County.

Begin physical repair within 24 hr. of each notification.

Provide Davidson Traffic Control Product FG 300 EFX Post with rounded end section or an

approved equivalent.

Item 700 — Pothole Repair:

Furnish all materials.

Item 712 — Cleaning and Sealing Joints and Cracks (Asphalt Concrete):

Furnish Type A Rubber —Asphalt Crack Sealer in accordance with Item 300 Asphalts, Oils, and
Emulsions.

Working days will be determined by using a production rate of 5 lane miles per day.

Protect raised pavement markers from damage.

Dispose of solvents or other materials in accordance with federal, state, and local regulations.
Liquidated damages will be assessed when the number of working days specified in the work
order letter is exceeded. The dollar amount specified in Special Provision “Schedule of

Liquidated Damages” (000-1493) will be deducted for each working day that the work remains
incomplete.

Item 720 — Repair of Spalling in Concrete Pavement:

Provide Type II.

Item 735 — Debris Removal:

Perform work Sunday through Thursday 9 P.M. through 6 A.M. or as directed except for Spot
Debris Removal.
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Debris Removal will be an additional 10 ft. adjacent to the pavement.

The types, limits, and frequencies of each cycle will be as shown on Location Sheets for Item
735 in the plans.

Conceal dead animals from view of the traveling public during transport.

The Department reserves the right to revise the debris schedule as it deems necessary.

Iltem 738 — Cleaning and Sweeping Highways:

Perform work Sunday through Thursday 9 P.M. through 6 A.M. or as directed.

The types, limits, and frequencies of each cycle will be as shown on Location Sheets for Item
738 in the plans.

The Department reserves the right to revise the sweeping and cleaning schedule as it deems
necessary.

In order to prevent debris from clogging inlets, use regenerative (vacuum) sweepers with gutter
brooms attached instead of mechanical type sweepers when sweeping structures and direct
connectors.

Aggregate Removal is required as directed.

Begin Aggregate Removal within 24 hr. of each verbal notification.

Aggregate removal will be performed on various roadways following adverse weather as
directed.

Spot Sweeping is required as directed. Respond within 2 hr. of each verbal notification.

Handwork is required as directed. Begin handwork within 24 hr. of each verbal notification.

Item 740 — Graffiti Removal and Anti-Graffiti Coating:

Begin graffiti removal within 4 hr. of each verbal notification unless otherwise directed.

No graffiti on face of sign will be removed.
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Remove graffiti from the back of signs on overhead sign structures and ground mounted
signs.

Item 760 — Cleaning and Reshaping Ditches:

The Contractor will not be called out until at least 3 continuous days of work is required.

Proceed continuously to completion with all work on each call out.

Item 764 — Pump Station and Drainage System Cleaning:

Begin physical work within 24 hr. of each verbal notification.
The limits of work will be as shown on Location Sheet for Item 764 in the plans.
Remove and replace grates. This work may include welding, bolting, and unbolting and is

incidental to Item 764.

Item 770 — Guard Fence Repair:

Begin physical work within 48 hr. of each verbal notification.

Item 772 — Post and Cable Fence:

Begin physical work within 72 hr. of each verbal notification.

ltem 774 — Attenuator Repair:

Begin physical work within 48 hr. of each verbal notification.

Special Provision 774-002 — Attenuator Repair:

In accordance with Special Provision, pick up Department furnished materials at the TxDOT
office located at 901 East IH 30, Rockwall, Texas 75087.

Contact Rusty Walker at least 24 hr. in advance of picking up material at 214-320-6260.
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Item 776 — Metal Rail Repair:

Begin physical work within 48 hr. of each notification.

Item 3043 — Raising and Undersealing Concrete Slabs:

Begin physical work within 72 hr. of each verbal notification.
The limits of work will be as shown on Location Sheet for Item 3043 in the plans.

Item 7173 — Cleaning Guardrail, Attenuators and Associated Drainage Flumes:

Begin physical work within 7 calendar days of each notification.

Do not use water or air to blow material out from under or around guardrail, attenuators, or
flumes.

Remove material beneath guardrail to a minimum distance of 3 ft. behind guardrail, where
possible.

If water will not drain, the distance will be increased until water will drain.
If Contractor fails to remove 1,000 linear feet of material in a working day, liquidated damages
will be assessed. The dollar amount specified in Special Provision “Schedule of Liquidated

Damages” (000-1493) will be deducted for each working day that the minimum is not met. The
amount will be assessed not as a penalty, but as liquidated damages.

Item 7224 — Repair Cable Barrier System:

Begin physical work within 24 hr. of each notification.

Furnish all materials.

Replacement parts will be the appropriate test level.

The Cass System TL-3 is on IH45 from Overton Road to IH 20.

The Cass System TL-4 is on IH45 from Malloy Bridge Road to Ellis County Line.

The Brifen System TL-3 is on IH635 from Seagoville Road to Military Parkway.

General Notes Sheet 4L




Project Number: RMC-621468001 Sheet 4M

County: Dallas Control: 6214-68-001

Highway: TH0045

Re-tensioning will be done as directed.

Place a reflective delineator on every third post of the Cable System.
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